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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

     STATE/FEDERAL AID NO: T200707104       CONTRACT TIME :  124  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : T200707104

     THIS PROJECT INVOLVES THE REPLACEMENT OF THE EXISTING

     CORRUGATED METAL ARCH WITH A CAST-IN-PLACE CONCRETE

     THREE-SIDED FRAME. ADDITIONAL WORK INCLUDES MINOR

     RECONSTRUCTION OF THE APPROACH ROADWAY AND PLACEMENT OF

     RIPRAP IN THE STREAM TO PREVENT SCOUR. THE WORK WILL BE

     PERFORMED UNDER A FULL ROAD CLOSURE WITH DETOUR.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/03/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       707,100.00    127.6013% 100.0000%

   1    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $       554,147.90    100.0000%  78.3691%

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $       654,116.25    118.0400%  92.5069%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       725,298.35    130.8853% 102.5737%

   4    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       794,056.30    143.2932% 112.2976%

   5    EASTERN HIGHWAY SPECIALISTS,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801       $       855,418.10    154.3664% 120.9755%

   6    KUHN CONST COMPANY, P O BOX 1419, HOCKESSIN, DE, 19707                           $       930,770.60    167.9643% 131.6321%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BR. 1-330

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    8200.00000        8200.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 203000                  25.000  CY   |      58.28187        1457.05|      22.50000         562.50|      25.00000         625.00

  CHANNEL EXCAVATION                      |                             |                             |

0040 207000                 440.000  CY   |      16.49159        7256.30|      30.00000       13200.00|      15.00000        6600.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0050 208001                  12.000  CY   |     300.00000        3600.00|     145.00000        1740.00|     260.00000        3120.00

  FLOWABLE FILL                           |                             |                             |

0060 208509                 255.000  LF   |     150.00000       38250.00|      51.63000       13165.65|     109.00000       27795.00

  REMOVAL OF ASBESTOS PIPE                |                             |                             |

0070 209002                  35.000  CY   |      27.71757         970.11|      45.00000        1575.00|      72.00000        2520.00

  BORROW, TYPE B                          |                             |                             |

0080 209003                  10.000  CY   |      26.78637         267.86|      40.00000         400.00|      43.00000         430.00

  BORROW, TYPE C                          |                             |                             |
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                                                                                                                   PAGE : 002 -2

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 210000                 375.000  CY   |      14.01344        5255.04|      15.00000        5625.00|      17.50000        6562.50

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 211000                          LUMP |   15000.00000       15000.00|   20000.00000       20000.00|   46750.00000       46750.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 251000                 550.000  LF   |       2.28551        1257.03|       4.35000        2392.50|       2.50000        1375.00

  SILT FENCE                              |                             |                             |

0120 252001                   4.000  EACH |     160.50787         642.03|     210.00000         840.00|     125.00000         500.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0130 263001                   1.000  EACH |     962.50000         962.50|    2200.00000        2200.00|     300.00000         300.00

  SUMP PIT, TYPE 2                        |                             |                             |

0140 265500                          LUMP |   17000.00000       17000.00|   40000.00000       40000.00|   69400.00000       69400.00

  STREAM DIVERSION                        |                             |                             |

0150 270500                   4.000  EACH |     562.50000        2250.00|     650.00000        2600.00|     125.00000         500.00

  DEWATERING BAG                          |                             |                             |

0160 302007                 133.000  CY   |      41.96453        5581.28|      46.00000        6118.00|      52.00000        6916.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0170 302011                 110.000  TON  |      41.11570        4522.73|      40.00000        4400.00|      35.50000        3905.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0180 401654                  70.000  TON  |     100.00000        7000.00|      90.00000        6300.00|     105.00000        7350.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0190 401663                 187.000  TON  |     100.00000       18700.00|      80.00000       14960.00|     106.00000       19822.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0200 401708                 140.000  TON  |      90.00000       12600.00|     110.00000       15400.00|     117.00000       16380.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0210 602003                  81.000  CY   |     500.00000       40500.00|     250.00000       20250.00|     480.00000       38880.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0220 602015                  54.000  CY   |     600.00000       32400.00|     800.00000       43200.00|     550.00000       29700.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0230 602017                  10.000  CY   |    1400.00000       14000.00|    1350.00000       13500.00|    1535.00000       15350.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0240 602019                  59.000  CY   |     900.00000       53100.00|     550.00000       32450.00|     675.00000       39825.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS A                 |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/02/12

                                                                                                                   PAGE : 002 -4

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 604000               26080.000  LB   |       1.13375       29568.20|       1.30000       33904.00|       1.23000       32078.40

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0260 606002                  96.000  LF   |     160.00000       15360.00|      93.00000        8928.00|     105.00000       10080.00

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0270 608000                 110.000  TON  |      33.34184        3667.60|      40.00000        4400.00|      35.50000        3905.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0280 610001                 460.000  SF   |      41.54398       19110.23|      33.25000       15295.00|      30.00000       13800.00

  STONE MASONRY                           |                             |                             |

0290 612004                  32.000  LF   |      80.00000        2560.00|      75.70000        2422.40|     132.00000        4224.00

  REINFORCED CONCRETE PIPE, 21", CLASS II |                             |                             |

0300 614660                  40.000  LF   |     500.00000       20000.00|     120.00000        4800.00|     211.00000        8440.00

  STEEL CASING PIPE, 24"                  |                             |                             |

0310 701020                 200.000  LF   |      27.40068        5480.14|      35.00000        7000.00|      30.00000        6000.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 1-8                      |                             |                             |

0320 705002                1030.000  SF   |       6.23792        6425.06|       7.00000        7210.00|       7.10000        7313.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0330 705528                   1.000  EACH |    2375.40541        2375.41|    1400.00000        1400.00|    2525.00000        2525.00

  TEMPORARY CURB RAMP                     |                             |                             |

0340 708662                   1.000  EACH |   12000.00000       12000.00|    5675.00000        5675.00|    6200.00000        6200.00

  INSTALLING SANITARY SEWER MANHOLE, 60", |                             |                             |

  0'-6' DEPTH                             |                             |                             |

0350 708663                   5.000  EACH |     900.00000        4500.00|     300.00000        1500.00|     175.00000         875.00

  INSTALLING SANITARY SEWER MANHOLE, 60", |                             |                             |

  DEPTH >6'                               |                             |                             |

0360 712021                 350.000  TON  |      35.48423       12419.48|      45.00000       15750.00|      41.35000       14472.50

  RIPRAP, R-5                             |                             |                             |

0370 712531                  60.000  CY   |      60.00000        3600.00|      55.00000        3300.00|      25.50000        1530.00

  CHANNEL BED FILL                        |                             |                             |

0380 713003                 330.000  SY   |       2.39905         791.69|       3.25000        1072.50|       3.50000        1155.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0390 727014                 275.000  LF   |       1.76764         486.10|       2.00000         550.00|       2.00000         550.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0400 732004                 400.000  TON  |      25.00000       10000.00|      32.00000       12800.00|      35.00000       14000.00

  TOPSOIL (TON)                           |                             |                             |

0410 734013                1320.000  SY   |       0.76966        1015.95|       2.50000        3300.00|       2.15000        2838.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 734015                 175.000  SY   |       1.64104         287.18|       4.00000         700.00|       5.50000         962.50

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0430 743004                  20.000  EADY |      53.46852        1069.37|      98.00000        1960.00|      75.00000        1500.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0440 743050                  40.000  HOUR |      52.90000        2116.00|      52.90000        2116.00|      52.90000        2116.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 743062                  10.000  HOUR |      76.71000         767.10|      76.71000         767.10|      76.71000         767.10

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0460 743552               56400.000  LFDY |       0.50000       28200.00|       0.47000       26508.00|       0.40000       22560.00

  PEDESTRIAN CHANNELIZING BARRICADE       |                             |                             |

0470 743553                 125.000  SY   |     250.00000       31250.00|      15.00000        1875.00|      43.00000        5375.00

  TEMPORARY PEDESTRIAN PATHWAY            |                             |                             |

0480 748034                 175.000  LF   |       8.00000        1400.00|       5.75000        1006.25|       5.75000        1006.25

  TEMPORARY MARKINGS, PAINT, 10"          |                             |                             |

0490 748530                 150.000  SF   |       5.00000         750.00|      11.00000        1650.00|      11.50000        1725.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0500 753503                 120.000  LF   |     256.00000       30720.00|     170.00000       20400.00|     142.00000       17040.00

  INSTALLING SANITARY SEWER, PVC, 12"     |                             |                             |

0510 753504                 131.000  LF   |     276.00000       36156.00|     160.00000       20960.00|     143.00000       18733.00

  INSTALLING SANITARY SEWER, PVC, 15"     |                             |                             |

0520 758000                1230.000  SY   |      12.33538       15172.52|      10.00000       12300.00|       8.00000        9840.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0530 759501                   4.000  EAMO |    4312.28482       17249.14|    1600.00000        6400.00|    4000.00000       16000.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

0540 760000                1370.000  SYIN |       4.15952        5698.54|       2.00000        2740.00|       4.50000        6165.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0550 762001                 520.000  LF   |       2.20497        1146.58|       2.00000        1040.00|       2.00000        1040.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0560 762002                  30.000  LF   |       6.01931         180.58|      10.00000         300.00|      12.00000         360.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0570 763000                          LUMP |   33495.77700       33495.78|    8000.00000        8000.00|   21000.00000       21000.00

  INITIAL EXPENSE                         |                             |                             |

0580 763501                          LUMP |    7500.00000        7500.00|   19000.00000       19000.00|    4900.00000        4900.00

  CONSTRUCTION ENGINEERING                |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/02/12

                                                                                                                   PAGE : 002 -6

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0590 763643                          LUMP |   18000.00000       18000.00|   12000.00000       12000.00|    7330.00000        7330.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0600 763682                          LUMP |   30000.00000       30000.00|   10000.00000       10000.00|   29725.00000       29725.00

  TEMPORARY PEDESTRIAN BRIDGE             |                             |                             |

     SECTION TOTALS                       |           $       703,090.58|           $       549,907.90|           $       650,936.25

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BR. 1-330 FIXED QUANTITIES

                                          |                             |                             |

0020 202000                 212.000  CY   |      18.91236        4009.42|      20.00000        4240.00|      15.00000        3180.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $         4,009.42|           $         4,240.00|           $         3,180.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       707,100.00|           $       554,147.90|           $       654,116.25

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BR. 1-330

                                          |                             |                             |

0010 201000                          LUMP |   21300.00000       21300.00|    5330.00000        5330.00|    7000.00000        7000.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 203000                  25.000  CY   |      48.56000        1214.00|      20.80000         520.00|      85.00000        2125.00

  CHANNEL EXCAVATION                      |                             |                             |

0040 207000                 440.000  CY   |      26.81000       11796.40|      30.00000       13200.00|      33.00000       14520.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0050 208001                  12.000  CY   |     183.62000        2203.44|     222.00000        2664.00|     236.00000        2832.00

  FLOWABLE FILL                           |                             |                             |

0060 208509                 255.000  LF   |      93.13000       23748.15|      36.25000        9243.75|     101.00000       25755.00

  REMOVAL OF ASBESTOS PIPE                |                             |                             |

0070 209002                  35.000  CY   |      44.89000        1571.15|      36.30000        1270.50|      50.00000        1750.00

  BORROW, TYPE B                          |                             |                             |

0080 209003                  10.000  CY   |      32.81000         328.10|      28.45000         284.50|      44.50000         445.00

  BORROW, TYPE C                          |                             |                             |

0090 210000                 375.000  CY   |      21.75000        8156.25|      15.65000        5868.75|      17.00000        6375.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0100 211000                          LUMP |   68200.00000       68200.00|   40000.00000       40000.00|   60000.00000       60000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 251000                 550.000  LF   |       2.93000        1611.50|       3.95000        2172.50|       3.30000        1815.00

  SILT FENCE                              |                             |                             |

0120 252001                   4.000  EACH |     182.92000         731.68|     169.00000         676.00|     269.00000        1076.00

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0130 263001                   1.000  EACH |    1413.95000        1413.95|     960.00000         960.00|    2100.00000        2100.00

  SUMP PIT, TYPE 2                        |                             |                             |

0140 265500                          LUMP |   23100.00000       23100.00|   39580.00000       39580.00|   39000.00000       39000.00

  STREAM DIVERSION                        |                             |                             |

0150 270500                   4.000  EACH |     770.32000        3081.28|     649.00000        2596.00|     591.00000        2364.00

  DEWATERING BAG                          |                             |                             |

0160 302007                 133.000  CY   |      59.84000        7958.72|      72.80000        9682.40|      78.50000       10440.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0170 302011                 110.000  TON  |      52.07000        5727.70|      36.70000        4037.00|      41.50000        4565.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0180 401654                  70.000  TON  |     108.37000        7585.90|     202.20000       14154.00|     166.00000       11620.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 401663                 187.000  TON  |      99.52000       18610.24|     109.80000       20532.60|     154.00000       28798.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0200 401708                 140.000  TON  |     116.66000       16332.40|     142.20000       19908.00|     166.00000       23240.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0210 602003                  81.000  CY   |     341.63000       27672.03|     396.00000       32076.00|     551.00000       44631.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0220 602015                  54.000  CY   |    1058.79000       57174.66|    1224.00000       66096.00|    1100.00000       59400.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0230 602017                  10.000  CY   |    3015.55000       30155.50|    3220.00000       32200.00|    1300.00000       13000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0240 602019                  59.000  CY   |    1047.88000       61824.92|    1110.00000       65490.00|     895.00000       52805.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS A                 |                             |                             |

0250 604000               26080.000  LB   |       1.39000       36251.20|       1.44000       37555.20|       1.80000       46944.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0260 606002                  96.000  LF   |     112.69000       10818.24|     143.20000       13747.20|     102.00000        9792.00

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0270 608000                 110.000  TON  |      31.01000        3411.10|      44.40000        4884.00|      42.50000        4675.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0280 610001                 460.000  SF   |      28.75000       13225.00|      31.00000       14260.00|      71.00000       32660.00

  STONE MASONRY                           |                             |                             |

0290 612004                  32.000  LF   |      92.61000        2963.52|      71.70000        2294.40|      83.00000        2656.00

  REINFORCED CONCRETE PIPE, 21", CLASS II |                             |                             |

0300 614660                  40.000  LF   |     164.27000        6570.80|     183.40000        7336.00|     183.00000        7320.00

  STEEL CASING PIPE, 24"                  |                             |                             |

0310 701020                 200.000  LF   |      25.87000        5174.00|      44.40000        8880.00|      46.50000        9300.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 1-8                      |                             |                             |

0320 705002                1030.000  SF   |       6.85000        7055.50|      10.30000       10609.00|      15.00000       15450.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0330 705528                   1.000  EACH |     956.06000         956.06|    1485.00000        1485.00|     591.00000         591.00

  TEMPORARY CURB RAMP                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 708662                   1.000  EACH |     400.00000         400.00|    7750.00000        7750.00|    2000.00000        2000.00

  INSTALLING SANITARY SEWER MANHOLE, 60", |                             |                             |

  0'-6' DEPTH                             |                             |                             |

0350 708663                   5.000  EACH |     500.00000        2500.00|      50.00000         250.00|    3000.00000       15000.00

  INSTALLING SANITARY SEWER MANHOLE, 60", |                             |                             |

  DEPTH >6'                               |                             |                             |

0360 712021                 350.000  TON  |      42.26000       14791.00|      48.20000       16870.00|      69.00000       24150.00

  RIPRAP, R-5                             |                             |                             |

0370 712531                  60.000  CY   |      61.37000        3682.20|      44.25000        2655.00|      96.50000        5790.00

  CHANNEL BED FILL                        |                             |                             |

0380 713003                 330.000  SY   |       3.83000        1263.90|       6.20000        2046.00|       4.50000        1485.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0390 727014                 275.000  LF   |       4.31000        1185.25|       4.30000        1182.50|       4.40000        1210.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0400 732004                 400.000  TON  |      25.56000       10224.00|      31.50000       12600.00|      48.50000       19400.00

  TOPSOIL (TON)                           |                             |                             |

0410 734013                1320.000  SY   |       2.27000        2996.40|       1.05000        1386.00|       1.70000        2244.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0420 734015                 175.000  SY   |       2.27000         397.25|       6.20000        1085.00|       3.50000         612.50

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0430 743004                  20.000  EADY |     105.05000        2101.00|      68.25000        1365.00|      83.00000        1660.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0440 743050                  40.000  HOUR |      52.90000        2116.00|      52.90000        2116.00|      52.90000        2116.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 743062                  10.000  HOUR |      76.71000         767.10|      76.71000         767.10|      76.71000         767.10

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0460 743552               56400.000  LFDY |       0.44000       24816.00|       0.38000       21432.00|       0.41000       23124.00

  PEDESTRIAN CHANNELIZING BARRICADE       |                             |                             |

0470 743553                 125.000  SY   |      17.79000        2223.75|      62.60000        7825.00|      79.50000        9937.50

  TEMPORARY PEDESTRIAN PATHWAY            |                             |                             |

0480 748034                 175.000  LF   |       5.53000         967.75|      10.30000        1802.50|       4.10000         717.50

  TEMPORARY MARKINGS, PAINT, 10"          |                             |                             |

0490 748530                 150.000  SF   |      11.06000        1659.00|      12.90000        1935.00|      12.00000        1800.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0500 753503                 120.000  LF   |     168.12000       20174.40|     449.00000       53880.00|     268.00000       32160.00

  INSTALLING SANITARY SEWER, PVC, 12"     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 753504                 131.000  LF   |     216.42000       28351.02|     429.00000       56199.00|     341.00000       44671.00

  INSTALLING SANITARY SEWER, PVC, 15"     |                             |                             |

0520 758000                1230.000  SY   |       6.52000        8019.60|       1.00000        1230.00|      14.00000       17220.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0530 759501                   4.000  EAMO |    2600.00000       10400.00|    4245.00000       16980.00|    5500.00000       22000.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

0540 760000                1370.000  SYIN |       4.15000        5685.50|       5.96000        8165.20|       5.20000        7124.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0550 762001                 520.000  LF   |       1.33000         691.60|       6.00000        3120.00|       3.60000        1872.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0560 762002                  30.000  LF   |      11.06000         331.80|      13.10000         393.00|      15.50000         465.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0570 763000                          LUMP |   40200.00000       40200.00|   41265.00000       41265.00|   42000.00000       42000.00

  INITIAL EXPENSE                         |                             |                             |

0580 763501                          LUMP |   11800.00000       11800.00|    8240.00000        8240.00|    5000.00000        5000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0590 763643                          LUMP |   10800.00000       10800.00|    8230.00000        8230.00|    5700.00000        5700.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0600 763682                          LUMP |   24300.00000       24300.00|   16730.00000       16730.00|   14000.00000       14000.00

  TEMPORARY PEDESTRIAN BRIDGE             |                             |                             |

     SECTION TOTALS                       |           $       720,767.91|           $       787,092.10|           $       849,270.10

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BR. 1-330 FIXED QUANTITIES

                                          |                             |                             |

0020 202000                 212.000  CY   |      21.37000        4530.44|      32.85000        6964.20|      29.00000        6148.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $         4,530.44|           $         6,964.20|           $         6,148.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       725,298.35|           $       794,056.30|           $       855,418.10

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |KUHN CONST COMPANY           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BR. 1-330

                                          |                             |                             |

0010 201000                          LUMP |    3400.00000        3400.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0030 203000                  25.000  CY   |      50.00000        1250.00|                             |

  CHANNEL EXCAVATION                      |                             |                             |

0040 207000                 440.000  CY   |      25.00000       11000.00|                             |

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0050 208001                  12.000  CY   |     300.00000        3600.00|                             |

  FLOWABLE FILL                           |                             |                             |

0060 208509                 255.000  LF   |      58.50000       14917.50|                             |

  REMOVAL OF ASBESTOS PIPE                |                             |                             |

0070 209002                  35.000  CY   |      29.00000        1015.00|                             |

  BORROW, TYPE B                          |                             |                             |

0080 209003                  10.000  CY   |      27.00000         270.00|                             |

  BORROW, TYPE C                          |                             |                             |

0090 210000                 375.000  CY   |      21.00000        7875.00|                             |

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0100 211000                          LUMP |   19000.00000       19000.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 251000                 550.000  LF   |       2.50000        1375.00|                             |

  SILT FENCE                              |                             |                             |

0120 252001                   4.000  EACH |     150.00000         600.00|                             |

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             |

0130 263001                   1.000  EACH |    1500.00000        1500.00|                             |

  SUMP PIT, TYPE 2                        |                             |                             |

0140 265500                          LUMP |   33000.00000       33000.00|                             |

  STREAM DIVERSION                        |                             |                             |

0150 270500                   4.000  EACH |     300.00000        1200.00|                             |

  DEWATERING BAG                          |                             |                             |

0160 302007                 133.000  CY   |      50.00000        6650.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0170 302011                 110.000  TON  |      45.00000        4950.00|                             |

  DELAWARE NO. 3 STONE                    |                             |                             |

0180 401654                  70.000  TON  |     112.00000        7840.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |KUHN CONST COMPANY           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 401663                 187.000  TON  |     112.00000       20944.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0200 401708                 140.000  TON  |     112.00000       15680.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0210 602003                  81.000  CY   |     800.00000       64800.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0220 602015                  54.000  CY   |    1600.00000       86400.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0230 602017                  10.000  CY   |    2225.00000       22250.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0240 602019                  59.000  CY   |     950.00000       56050.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS A                 |                             |                             |

0250 604000               26080.000  LB   |       1.50000       39120.00|                             |

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0260 606002                  96.000  LF   |      95.00000        9120.00|                             |

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0270 608000                 110.000  TON  |      50.00000        5500.00|                             |

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0280 610001                 460.000  SF   |      30.00000       13800.00|                             |

  STONE MASONRY                           |                             |                             |

0290 612004                  32.000  LF   |      75.00000        2400.00|                             |

  REINFORCED CONCRETE PIPE, 21", CLASS II |                             |                             |

0300 614660                  40.000  LF   |     165.00000        6600.00|                             |

  STEEL CASING PIPE, 24"                  |                             |                             |

0310 701020                 200.000  LF   |      44.00000        8800.00|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  & GUTTER, TYPE 1-8                      |                             |                             |

0320 705002                1030.000  SF   |      11.00000       11330.00|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0330 705528                   1.000  EACH |     400.00000         400.00|                             |

  TEMPORARY CURB RAMP                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |KUHN CONST COMPANY           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0340 708662                   1.000  EACH |    8000.00000        8000.00|                             |

  INSTALLING SANITARY SEWER MANHOLE, 60", |                             |                             |

  0'-6' DEPTH                             |                             |                             |

0350 708663                   5.000  EACH |     500.00000        2500.00|                             |

  INSTALLING SANITARY SEWER MANHOLE, 60", |                             |                             |

  DEPTH >6'                               |                             |                             |

0360 712021                 350.000  TON  |      48.00000       16800.00|                             |

  RIPRAP, R-5                             |                             |                             |

0370 712531                  60.000  CY   |      25.00000        1500.00|                             |

  CHANNEL BED FILL                        |                             |                             |

0380 713003                 330.000  SY   |       4.00000        1320.00|                             |

  GEOTEXTILES, RIPRAP                     |                             |                             |

0390 727014                 275.000  LF   |       6.00000        1650.00|                             |

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0400 732004                 400.000  TON  |      35.00000       14000.00|                             |

  TOPSOIL (TON)                           |                             |                             |

0410 734013                1320.000  SY   |       1.15000        1518.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0420 734015                 175.000  SY   |       6.60000        1155.00|                             |

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0430 743004                  20.000  EADY |      75.00000        1500.00|                             |

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0440 743050                  40.000  HOUR |      52.90000        2116.00|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 743062                  10.000  HOUR |      76.71000         767.10|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0460 743552               56400.000  LFDY |       0.40000       22560.00|                             |

  PEDESTRIAN CHANNELIZING BARRICADE       |                             |                             |

0470 743553                 125.000  SY   |      80.00000       10000.00|                             |

  TEMPORARY PEDESTRIAN PATHWAY            |                             |                             |

0480 748034                 175.000  LF   |       5.60000         980.00|                             |

  TEMPORARY MARKINGS, PAINT, 10"          |                             |                             |

0490 748530                 150.000  SF   |      11.00000        1650.00|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0500 753503                 120.000  LF   |     450.00000       54000.00|                             |

  INSTALLING SANITARY SEWER, PVC, 12"     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

     CALL ORDER   : 002                     CONTRACT ID : T200707104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/10/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |KUHN CONST COMPANY           |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 753504                 131.000  LF   |    1500.00000      196500.00|                             |

  INSTALLING SANITARY SEWER, PVC, 15"     |                             |                             |

0520 758000                1230.000  SY   |       4.00000        4920.00|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0530 759501                   4.000  EAMO |    3300.00000       13200.00|                             |

  FIELD OFFICE, SPECIAL                   |                             |                             |

0540 760000                1370.000  SYIN |       6.00000        8220.00|                             |

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0550 762001                 520.000  LF   |       3.85000        2002.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0560 762002                  30.000  LF   |      12.00000         360.00|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0570 763000                          LUMP |   41000.00000       41000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0580 763501                          LUMP |    5600.00000        5600.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0590 763643                          LUMP |    7500.00000        7500.00|                             |

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0600 763682                          LUMP |   23000.00000       23000.00|                             |

  TEMPORARY PEDESTRIAN BRIDGE             |                             |                             |

     SECTION TOTALS                       |           $       926,954.60|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BR. 1-330 FIXED QUANTITIES

                                          |                             |                             |

0020 202000                 212.000  CY   |      18.00000        3816.00|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

     SECTION TOTALS                       |           $         3,816.00|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       930,770.60|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


